STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 03/ 04 I N SAN BARNARDI NO COUNTY AT 1.6 KM 06/ 07/ 04
CONTRACT NUMBER 08-479104 WEST OF CI TY OF CALI MESA AT THE CONTRACT CODE 'E '
LOCATI ON 08- SBD- 10- R38. 2/ R38. 3 W LDWOCD SAFETY ROADSI DE REST AREA 15 CONTRACT | TEMS
UPGRADE REST FACI LI TI ES FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HA26 750, 000 TOTAL NUMBER OF WORKI NG DAYS 210
NUMBER OF BI DDERS 1 ENG NEERS EST 677, 000. 00 AMOUNT OVER 61, 299. 96 PERCENT OVER EST 9.05
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 738, 299. 96 1 REGENCY PACI FI C DEVELOPMENT 909 845-5874 SB PREF CLAI MED
CORPORATI ON 00555936
1201 UNI VERSI TY AVE 106 136 FAX 909 845-6874

RI VERSI DE CA 92507



08-479104
08- SBD- 10-R SUMMARY OF
06/ 03/ 04

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2
06/ 07/ 04

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 FRANKLI N AND SON
519 AVENUE L
CALI MESA CA 92320

MVETAL ROOFI NG AND SHEET METAL



08-479104 Bl D245

08- SBD- 10-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
06/ 03/ 04 06/ 07/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 800. 00* 800. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 2, 200. 00~ 2,200. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 800. 00* 800. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 1, 500. 00* 1, 500. 00
5 (S) 120120 TYPE 111 BARRI CADE EA 5 100. 00 500. 00
6 153210 REMOVE CONCRETE VB 88 110. 2272 9, 699. 99
7 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 1, 200. 00* 1, 200. 00
8 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 5, 500. 00* 5, 500. 00
9 (S) 032643 GRAVEL MULCH M 1,920 1.1979 2,299.97
10 (S) 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 1, 650. 00* 1, 650. 00
11 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUWP SUM 3, 550. 00* 3, 550. 00
12 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 14, 800. 00* 14, 800. 00
13 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 4 50. 00 200. 00
EXI STI NG POST
14 731512 M NOR CONCRETE VB 86 409. 3023 35, 200. 00
( EXPOSED AGCREGATE SI DEVALK)
15 994650 BUI LDI NG WORK LS LUWVP SUM 658, 400. 00* 658, 400. 00

TOTAL 738, 299. 96



